Declassified in Part - Sanitized Copy Approved for Release 2012/09/19 : CIA-RDP78-03642A001600050004-5

SECRET

30 August 1957

MEMORANDUM FOR: Office of Logistics/Procurement Division/Contract Branch

SUBJECT : Request for Initiation of Task X under Contract
KD-33 with [redacted] 25X1
[redacted] (RECORDED) 25X1

1. It is requested that your office initiate action on Task X under Contract KD-33 with [redacted] This 25X1
task is for the test and evaluation of certain standard tape recorders. The program will be conducted in accordance with the terms of the contractor's proposal which is attached hereto.

2. The total estimated cost for this task is $45,732.00, including a fixed fee of $2,580.00, for a twelve months period. Charges are to be made against Allotment Number 6-0570-10.

3. Contract KD-33 is an Agency sterile contract. Task X should also be Agency sterile. Government interest may be shown. The program is unclassified; however, the final report resulting from this program will be classified Confidential. Agency interest in all work and material under the contract and task is classified Secret and may be divulged only on a need-to-know basis to appropriate security approved personnel.

The Contracting Officer is requested to advise the contractor's representative in writing of these security classifications.

In the event there is any variation in classification during the preliminary phases of the work, further guidance will be provided by the Project Engineer.

4. The project engineer for this program is [redacted] 25X1
Room 210, West Outbuilding, extension [redacted] 25X1
INFORMATION

DOC 4 REV DATE 8 JULY 80 BY 057445
ORIG COMP 066 OPI 56 TYPE 02
ORIG CLASS S PAGES 3 REV CLASS S
JUST 22 NEXT REV 2010 AUTH: HR 70-2

008632

[redacted] 25X1
Chief
TSS/Engineering Division

Attachments:
TSD-913-57-1333-58
Contr's Proposal dtd 23 Aug 57

APPROVED FOR THE OBLIGATION OF FUNDS:

Research Director

Distribution:
Orig & 1 - Addressee
1 - Comptroller
1 - TSS/OC
1 - TSS/LB
1 - TSS/FASB
SECRET 1 - TSS/PSD
1 - TSS/SRB
1 - ED Chrono
1 - TSS File

ED/P/TSS/ED/kt

SECRET

Declassified in Part - Sanitized Copy Approved for Release 2012/09/19 : CIA-RDP78-03642A001600050004-5

Declassified in Part - Sanitized Copy Approved for Release
2012/09/19 : CIA-RDP78-03642A001600050004-5

[redacted] Program

10 July. Rec'd current status report from Bob L. dtd 9 July. Discussed program with [redacted] SECRET 25X1.

I indicated Andy would be assigned the program and Mr M. and I both agreeded that Andy should start working with Bob L. as soon as possible. Bob L. to phase out ~~and~~ the exact time he would be relieved of responsibility for the program would be by mutual agreement of [redacted] and 25X1 C/TSS/ED.

How [redacted] and 25X1 Photo Div. man would fit in why not discuss ~~other~~ than that they were working on the programs (John is full time - [redacted] part time.) 25X1

After TSS/ED has taken over the program [redacted] participation 25X1 would be governed by Work order

Declassified in Part - Sanitized Copy Approved for Release
2012/09/19 : CIA-RDP78-03642A001600050004-5

SECRET 25X1

Declassified in Part - Sanitized Copy Approved for Release
2012/09/19 : CIA-RDP78-03642A001600050004-5

14 June 57 - Authorization from Haz to embark upon T E & E program. Suggested learning from Leonard where program now stands [redacted] 25X1 full time at [redacted] 25X1 could be made available for program.

17 Jun 57 - Discussed program with Leonard. [redacted] 25X1 [redacted] 25X1 overseas activity [redacted] on loan 25X1 from Photo Div works on photo gear [redacted] 25X1

Rec'd copy of 18 Mar 57 status report. Bob L. is to prepare up to date one and give to Ralph. Fri. 21 Jun 57

Declassified in Part - Sanitized Copy Approved for Release
2012/09/19 : CIA-RDP78-03642A001600050004-5